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I. General Part 

 

§ 1 Scope, Form 

(1) These General Conditions of Purchase (GCP) apply to all business relationships with the 

business partners and suppliers ("Contractors") of the Principal. The GCP only apply if the 

Contractor is an entrepreneur (§ 14 BGB), a legal entity under public law or a special fund 

under public law. 

(2) The GCP apply in particular to contracts for the sale and/or delivery of movable items 

("goods"), regardless of whether the Contractor manufactures the goods or purchases them 

from suppliers (§§ 433, 651 BGB). In addition, the GCP set out the general terms of contract 

for works/services (§§ 611, 631 BGB), which are provided by the Contractor for the Principal, 

as well as contracts for the transport of goods. Unless otherwise agreed, the GCP shall apply 

in the version valid at the time of the Principal’s order, or at least in the version last issued to 

him, as a framework agreement for similar future contracts, without the client having to refer 

to them again in each individual instance. 

(3) These GCP apply exclusively. Divergent, conflicting or supplementary general terms and 

conditions of the Contractor shall only become part of the contract if and to the extent that 

the Principal has expressly agreed to their validity in writing. This approval requirement 

applies in any case, for example, even if the Principal accepts services without reservation 

and in full knowledge of the general terms and conditions of the Contractor. 

(4) Individual agreements with the Contractor (including ancillary agreements, amendments 

and revisions), made in individual cases, always take precedence over these GCP. Subject 

to the production of evidence to the contrary, the content of such agreements shall be 

governed by a written contract or written confirmation of the Principal. 

(5) Legally binding statements and notifications of the Contractor regarding the contract (e.g. 

setting deadlines, reminders, withdrawals) shall be made in writing, i.e. in written or textual 

form (e.g. letters, emails or fax). Statutory form regulations and additional proof, in particular 

in case of doubt about the legitimacy of the declarant, remain unaffected. 

(6) References made to the validity of statutory regulations are only made for clarification 

purposes. Even without such clarification, the statutory regulations apply unless they are 

directly amended or expressly excluded in these GCP. 

§ 2 Contract Conclusion 

(1) The order or the placing of order by the Principal shall be binding at the earliest upon its 

submission or confirmation in writing. For obvious errors (e.g. misspelling and miscalculation) 

and incompleteness of the order or placing of order, including the order or job documents, 

the Contractor must notify the Principal for the purpose of correction or completion prior to 

acceptance; otherwise the contract cannot be considered to have been concluded. 

(2) The Contractor is hereby required to confirm an order or the placing of an order by the 

Principal within a period of 2 weeks, in writing or, in particular by sending the goods without 



 

reservation (acceptance). Late acceptance shall be treated as a new offer and requires 

acceptance by the Principal. 

§ 3  Prices/Remuneration, Payment Conditions, Overpayment, Assignment, 

Compensation, Right of Retention 

(1) The price or remuneration stated in the order or job confirmation is binding. For all net 

amounts, the statutory value added tax applicable at the time of invoice shall be added. 

Insofar as the value added tax is owed to the tax authorities by the Principal in accordance 

with § 13b UStG, the Contractor is not entitled to payment of value added tax. This must be 

noted in the invoice by a corresponding entry. In this case, the value added tax shall be paid 

by the Principal directly to the responsible tax authority. 

(2) The Contractor shall be obliged to indemnify the Principal against all possible claims for 

damages by third parties which are attributable to a product supplied by it or the Contractor's 

performance and the liability resulting therefrom. Optionally, the Principal shall pass on to the 

Contractor the full amount of any claims for damages it may have against third parties within 

the meaning of § 7 para. 2 sentence 1 of these GCP. 

§ 4 Expiry 

The reciprocal claims of the contracting parties expire according to statutory regulations, 

unless otherwise expressly stipulated in these GCP. 

§ 5 Data Protection 

Insofar as personal data are processed by the Contractor, within the scope of his 

contractual obligations, the Contractor is hereby required to obligate his employees in 

writing to keep the data confidential and secret from third parties. The Contractor 

undertakes to comply with the applicable data protection regulations, in particular those of 

the General Data Protection Regulation. 

§ 6 Compliance 

(1) The Contractor undertakes to comply with all relevant statutory regulations and 

international standards regarding ethical conduct. Special attention shall be paid to 

compliance with antitrust law and anti-corruption regulations. Offering benefits to the 

employees of the Principal is regarded as a violation of the contractual or pre-contractual 

obligations. Within the framework of his own organisation, the Contractor undertakes to 

respect the fundamental rights of his employees and to ensure their safety in the workplace. 

The Contractor will comply with the ban on child labour, as set out in the Declaration of the 

International Labour Organization on Fundamental Principles and Rights at Work. 

(2) The Principal may withdraw from the contract or terminate it without notice if the 

Contractor fails to fulfil his obligations in accordance with section 1 above. Other legal or 

contractual rights of withdrawal and termination remain unaffected. 



 

§ 7 Liability for Compensation for Damages Due to Default 

(1) The Contractor’s liability for damages, arising for whatever legal reason, shall be 

determined in accordance with the statutory provisions, unless otherwise expressly stipulated 

below in these GCP. 

(2) The Contractor is not liable in case of simple negligence on the part of his organisational 

units, legal representatives, employees or other vicarious agents, insofar as his actions do 

not constitute a violation of essential contractual obligations. The obligation to timely delivery 

and installation of the delivery item, which must be free of defects in both legal title and 

material that have more than just an insignificant effect on its functionality or serviceability, as 

well as advice, protection and custody obligations, which enable the Principal to use the 

object of the contract in accordance with the contract, or the protection of life and limb of the 

employees of the Principal or the protection of his property against significant damage, are 

all of particular significance to the contract. 

(3) Insofar as the Contractor is liable for damages in accordance with § 7 para. 2, this liability 

is limited to damages which the Contractor foresaw upon conclusion of the contract as a 

possible consequence of a breach of contract or which he should have foreseen when 

applying due care. Indirect damages and consequential damages, which are the result of 

defects in the delivered item or service, can only be compensated for, insofar as such 

damages are typically to be expected when the delivery item is used as intended. 

(4) In the case of liability for simple negligence, the Contractor's obligation to pay 

compensation for damage to property and the resulting further pecuniary loss is limited to 

EUR 10 million per claim (equivalent to the current coverage of his product liability or liability 

insurance), even if it results from a breach of essential contractual obligations. 

(5) The above exclusions and limitations of liability apply to the same extent to the 

organisational units, legal representatives, employees and other vicarious agents of the 

Contractor. 

(6) Insofar as the Contractor provides technical information or acts in an advisory capacity, 

and said information or advice does not fall under the contractually agreed scope of services 

owed by him, then this is provided free of charge and to the exclusion of any liability. 

(7) The restrictions of this § 7 do not apply to the liability of the Contractor in case of intent, 

for guaranteed characteristics, in event of injury to life, limb or health or under the Product 

Liability Act (ProdHaftG). 

(8) The Contractor is hereby required to indemnify the Principal from any claims for damages 

from third parties. Compensation and payments of any kind that ProLicht is required to make 

within the scope of the contract with the Principal and that are attributable to misconduct of 

the assembly partner or its subcontractors shall be passed on to them, in full. 

§ 8  Accident Prevention Regulations, Environmental Regulations, REACH-VO, 

RoHS-RL, WEEE-RL 

(1) The delivered goods and rendered services as well as the manufacturing processes of 

the delivered products must comply with the statutory regulations, in particular the Equipment 



 

Safety Act (GSG), the Chemicals Act (ChemG), the other relevant standards as well as the 

other recognized rules of technology. In addition, the order must comply with any applicable 

international association regulations. The same applies to environmental protection 

regulations.  

(2) Required protection devices are to be supplied and included in the price.  

(3) The regulations governing the transport of hazardous goods must be observed. If the 

order stipulates that additional transportation by sea or by air is required, the Contractor shall 

also comply with all regulations concerning these modes of transport with regard to the 

packaging and labelling.  

(4) In the case substances or formula orders for which a material safety data sheet exists, 

the Contractor must automatically deliver it free of charge as described in the REACH 

Regulation (EC) No. 1907/2006. He shall also send a copy to the Principal.  

(5) The Contractor must fulfil all requirements arising from the RoHS 2011/65/EU and WEEE 

2012/19/EU directives and the resulting national implementation laws. 

 

§ 9  Corporate and Social Responsibility 

(1) The Contractor undertakes to comply with all human rights, to prevent child labour, to 

safeguard occupational safety and to act in an environmentally responsible manner. 

(2) In addition, the Contractor undertakes to refrain from and to prohibit any form of 

corruption, whether direct or indirect.  

(3) Upon request by the Principal, suitable documentary proof must be provided by the 

Contractor. 

(4) The Contractor assures that all work covered by this framework contract will be carried 

out with the necessary care, qualification and caution. All work shall be performed in 

accordance with agreed specifications, is of high quality and appropriate for use. Said 

performance shall comply exclusively with the law and must not violate applicable 

regulations. All work permits must be provided by the Contractor and submitted on request. 

II.  Special Conditions for Contracts Governing the Sale and/or Delivery of Movable 

Items 

§ 10 Delivery Times, Delayed Delivery and Fixed Penalties for Delays 

(1) The delivery time specified in the order by the Principal is binding. If the delivery time is 

not specified in the order and has not been agreed otherwise, it shall be understood to be 

four weeks from the conclusion of the contract. The Contractor is hereby required to inform 

the Principal immediately in writing, if he cannot satisfy the agreed delivery times for 

whatever reason. 

(2) If the Contractor does not provide his services or does not do so within the agreed 

delivery time or if he is in default, the rights of the Principal, in particular for withdrawal and 



 

compensation for damages, are determined in accordance with the statutory regulations. The 

regulations in para. 3 remain unaffected. 

(3) If the Contractor cannot meet binding delivery deadlines for reasons for which he is not 

responsible (unavailability of the service), he shall inform the Principal immediately and, at 

the same time, notify him of the expected new delivery deadline. Occurrence of a delay in 

delivery is determined by statutory regulations. If the Contractor is in default, the Principal 

may, in addition to further statutory claims, demand a fixed compensation for damages due 

to delay amounting to 1% of the net price per completed calendar week, but not more than 

5% of the net price of the delayed delivery. The Principal reserves the right to prove that 

greater damages have been incurred. The Contractor reserves the right to prove that no 

damage, or only a considerably lesser damage, has occurred. 

(4) Insofar as events of force majeure or other events, which were unforeseeable upon 

conclusion of the contract (e.g. strikes, lockouts in compliance with law, riots, war or terrorist 

attack), make the delivery or service considerably more difficult or impossible for the 

Contractor, the Contractor is obliged to inform the Principle immediately. If, as a result of the 

delay, the Principal cannot reasonably be expected to accept the delivery or service, he may 

withdraw from the contract by issuing an immediate written declaration to the Contractor. The 

costs incurred by a party due to an event of force majeure shall be borne by the party itself. 

§ 11 Service, Delivery, Transfer of Risk, Delay in Acceptance 

(1) The Contractor shall not be entitled to have the services owed by him performed by third 

parties (such as subcontractors) without the prior written consent of the Principal. The 

Contractor bears the procurement risk for his services, unless otherwise agreed in individual 

cases (e.g. restriction to inventory). 

(2) Delivery shall be performed within Germany (door-to-door) at the address specified in the 

order. If the destination address is not specified and nothing else has been agreed, delivery 

shall be performed at the place of business of the Principal in 31137 Hildesheim. The 

respective destination address is also the place of performance for the delivery and any 

subsequent performance (delivery debt). 

(3) The Contractor is only entitled to partial delivery if 

• The partial delivery is of use to the Principal in terms of the contractual purpose, 

 

• Delivery of the rest of the ordered goods has been ensured 

• Significant additional expense or extra costs are not incurred by the Principal (unless 

the Contractor declares his readiness to accept these costs). 

(4) The delivery must be accompanied by a delivery note specifying the date (issue and 

shipping), contents of the delivery (item number and quantity) as well as the order code of 

the Principal (date and number). If the delivery note is missing or incomplete, the Principal is 

not responsible for the resulting delays in processing and payment. Separate from the 

delivery note, the Contractor shall send a corresponding shipping notice containing the same 

content. 



 

(5) The risk of accidental loss and accidental deterioration of the item passes to the Principal 

upon delivery to the place of performance. Incidentally, in the case of acceptance, the 

statutory regulations of employment contract law apply accordingly. The transfer or 

acceptance is the same if the Principal is in default of acceptance. Incidentally, the Incoterms 

valid at the time of the order shall apply to the transport with the proviso that, in all instances, 

the Contractor bears the transport risk, unless otherwise agreed upon. 

(6) The statutory regulations apply to any default of acceptance on the part of the Principal. 

However, the Contractor must expressly offer the Principal his services even if a specific or 

determinable calendar date has been agreed for action or cooperation on the part of the 

Principal (e.g. provision of material). If the Principal is in default of acceptance, the 

Contractor may demand compensation for his additional expenses in accordance with the 

statutory regulations (§ 304 BGB). If the contract relates to an unrepresented item to be 

produced by the Contractor (one-off production), the Contractor shall have further rights only 

insofar as the Principal is obliged to co-operate and is responsible for the failure to 

cooperate. 

§ 12 Retention of Title 

(1) Processing, mixing or combination (further processing) of the items provided by the 

Contractor is performed for the Principal. The same applies to further processing of the 

delivered goods by the Principal, so that said party is viewed as the manufacturer and 

acquires ownership of the product upon further processing at the latest, in accordance with 

the statutory regulations. 

(2) The transfer of the goods to the Principal has to be made unconditionally and irrespective 

of payment of the price. However, if the Principal accepts, in individual cases, an offer of the 

Contractor for transfer of ownership based on payment of the purchase price, the title 

retention of the Contractor expires, at the latest, upon payment of the purchase price for the 

delivered goods. Within the ordinary course of business, the Principal remains authorised to 

resell the goods, before the purchase price has been paid, under advance assignment of the 

resulting claim (alternatively, simple retention of title extended to resale also applies). In any 

case, this excludes all other forms of title retention, in particular extended, retention of title 

and extended retention of title to further processing. 

§ 13 Defective Delivery 

(1) For the rights of the Principal in case of material and legal defects of the goods (including 

incorrect and insufficient delivery and improper installation, faulty assembly or operating 

instructions) and other breaches of duty by the Contractor, the statutory regulations apply, 

unless otherwise stated below. 

(2) According to the statutory regulations, the Contractor is liable in particular for ensuring 

that the goods demonstrate the agreed quality at the time the risk is transferred to the 

Principal. In any case, product descriptions which are the subject matter of the respective 

contract or are included in the contract in the same way as these GCPs, in particular by 

designation or reference in the order of the ordering party, shall be deemed to be an 



 

agreement pertaining to condition. It is irrelevant whether the product description originates 

from the Principal, the Contractor or the manufacturer. 

(3) Deviating from § 442 para. 1 p. 2 BGB, the Principal is entitled to claims for defects, 

without limitation, even if the Principal remained unaware of the defect upon conclusion of 

the contract, as a result of his gross negligence. 

(4) The statutory regulations (§§ 377, 381 HGB) apply to the duty to conduct inspections and 

give notice of defects, subject to the following proviso: the Principal's obligation to conduct 

inspections is limited to superficial defects which become known during the incoming goods 

inspections of the Principal, under external inspection of the item, including of the delivery 

documents (e.g. transport damage, incorrect and insufficient delivery) or can be identified 

during the quality control by the Principal in the sampling procedure. Insofar as acceptance 

has been agreed, there is no longer a duty to conduct inspections. Moreover, it depends on 

the extent to which an inspection is feasible, taking into account the circumstances of the 

individual case in the ordinary course of business. The Principal's obligation to complain 

about defects discovered later remains unaffected. Without prejudice to the duty of 

inspection of the Principal, his complaint (notification of defects) shall in all instances be 

deemed prompt and timely if it is sent within five working days from discovery or, in the case 

of obvious defects, from delivery. 

(5) Subsequent performance also includes the removal of defective goods and reinstallation, 

provided the goods were installed in or on another object in accordance with their design and 

intended use; the legal claims of the Principal concerning compensation for the associated 

expenses remain unaffected. The Contractor will bear the expenses associated with the 

inspection and supplementary performance even if it turns out that, in actual fact, there was 

no defect. The Principal’s liability for damages remains unaffected in the case of an 

unjustified remediation of defects; in this respect, the Principal is liable only if he has 

recognised, or through gross negligence failed to recognise, that there was no defect. 

(6) The following applies without prejudice to the statutory rights of the Principal, and the 

regulations in paragraph 5: if the Contractor fails to satisfy his obligation for subsequent 

performance, at the discretion of the Principal either through elimination of the defect 

(remediation) or by delivery of a defect-free item (replacement), within a reasonable period of 

time set by the Principal, the Principal may remedy the defect himself and demand either 

compensation from the Contractor for the associated expenses or a corresponding advance 

payment. If the Contractor’s supplementary performance fails or is unreasonable for the 

Principal (e.g. due to particular urgency, endangerment of operational safety or imminent 

occurrence of disproportionate damage), no deadline is required; in such circumstances the 

Principal will inform the Contractor immediately, and beforehand if possible. 

(7) Incidentally, the Principal is entitled to a reduction of the purchase price or to withdraw 

from the contract in event of material or legal defects according to the statutory regulations. 

In addition, the Principal is entitled to compensation for damages and reimbursement of 

expenses according to the statutory regulations. 



 

§ 14 Recovery from the Supplier 

(1) The Principal is entitled to his statutory recourse claims of the within a supply chain 

(recovery from a supplier in accordance with §§ 445 a, 445 b, 478 BGB) in addition to the 

claims for defects without being subject to restriction. The Principal is in particular entitled to 

demand exactly the type of supplementary performance (repair or replacement) from the 

Contractor, which he owes his Principal in individual cases. This does not affect the statutory 

right of choice of the Principal (§ 439 para. 1 BGB). 

(2) Before the Principal acknowledges or fulfils a claim asserted by one of his customers 

(including reimbursement of expenses in accordance with §§ 445 a para. 1, 439 para. 2 and 

3 BGB), he shall inform the Contractor and request a written statement with a brief 

description of the facts. If a substantiated statement is not made within a reasonable period 

of time, and if no mutually agreed solution is brought about, then the actual claim pertaining 

to the defects granted by the Principal is deemed to be owed to his customer. In this event, 

the burden of proving the contrary lies with the Contractor. 

(3) The claims of the Principal pertaining to recovery from a supplier also apply if the 

defective goods were processed further by the customer or another contractor, e.g. by 

incorporation into another product. 

§ 15 Producer’s Liability 

(1) If the Contractor is responsible for damage to a product, he must indemnify the Principal 

from the claims of third parties, as the cause originates from within his sphere of operations 

and organisation and he is liable within the scope of his company’s relationship to the wider 

world. 

(2) As part of his indemnity obligation, the Contractor must reimburse expenses pursuant to 

§§ 683, 670 BGB, which arise from or in connection with a third party claim including recalls 

performed by the Principal. As far as possible and insofar as reasonable, the Principal will 

inform the Contractor about the content and extent of recall measures and afford him the 

opportunity to comment thereon. Further statutory claims remain unaffected. 

(3) The Contractor must take out and maintain product liability insurance with flat-rate 

coverage of at least EUR 10 million per instance of personal injury / property damage. 

§ 16 Expiration of Damage Claims 

(1) Deviating from § 438 para. 1 no. 3 BGB, the general limitation period for damage claims 

is three years from the transfer of risk. Insofar as acceptance has been agreed, the period of 

limitation begins upon acceptance. Accordingly, the three-year limitation period shall also 

apply to claims arising from legal defects, whereby the statutory limitation period for claims of 

third parties in rem (§ 438 para. 1 no. 1 BGB) remains unaffected; in addition, claims arising 

from legal defects shall under no circumstances expire as long as the third party is still able 

to assert the right against the Principal, in particular due to the lack of expiration. 

(2) The limitation periods of the purchase right including the above extension apply, to the 

extent permitted by law, for all contractual claims for defects. Insofar as the Principal is 

entitled to non-contractual claims for damages due to a defect, the regular statutory limitation 



 

period (§§ 195, 199 BGB) shall apply, unless the application of the limitation periods of the 

purchase right leads to a longer limitation period in individual cases. 

§ 17 Property Rights 

(1) In accordance with this § 17, the Contractor shall guarantee that the delivery item is free 

from industrial property rights or copyrights held by third parties. Each contracting party will 

notify the other contracting party in writing without delay if claims against the contracting 

party are asserted against him. In addition, the Contractor grants the Principal a simple, 

irrevocable, worldwide license to his own property rights or other rights to the possession, 

distribution and use of the delivered goods and resulting products. 

(2) In the event that the delivery item infringes a commercial property right or copyright of a 

third party, the Contractor shall modify or replace the object of delivery at his discretion and 

expense such that no third-party rights are violated, however, the delivery item must continue 

to perform the contractually agreed functions, or grant the Principal the right of use by 

conclusion of a license agreement. If the Contractor fails to do so within a reasonable period, 

the Principal is entitled to withdraw from the contract or to reduce the purchase price by a 

reasonable amount. 

(3) In the case of infringements by products of other manufacturers supplied by the 

Contractor, the Contractor will assert his claims against the manufacturers and upstream 

suppliers on behalf of the Principal or assign them to the Principal. Claims against the 

Contractor in these cases arise, in accordance with this § 17, only if the judicial enforcement 

of the aforementioned claims against the manufacturers and suppliers was unsuccessful or 

are hopeless, for example, due to insolvency. 

(4) Any further statutory claims of the Principal arising from legal defects of the products 

delivered to us remain unaffected. 

 

III. Special Conditions for Contracts About Work Performance / Services 

§ 18 Paid Hourly Work 

(1) Paid hourly work is only remunerated if there is a separate order from the Principal or his 

representative for paid hourly work. 

(2) Site managers, architects, project managers, local site managers or other persons are not 

authorised by the Principal to agree upon or arrange paid hourly work. 

(3) The Contractor has to submit hourly pay slips for paid hourly work every workday in 

duplicate, unless otherwise agreed. These must include the place of performance, the date, 

names, the professional, wage or salary group of the employees, the hours worked and the 

nature of the service in legible form. 

(4) Only the authorised representative of the Principal is authorised to sign hourly pay slips. 

The signing of an hourly pay slip only confirms the nature and extent of the services 

rendered. 



 

(5) Hourly pay slips are to be submitted as soon as the hourly wages have been completed, 

but no later than five days after completion of the work. Calculation of paid hourly work must 

be broken down according to the hourly pay slips. 

§ 19 Contractual Penalties 

(1) If the Contractor defaults on the agreed completion date, he shall pay a contractual 

penalty of 0.2% of the entitled net final invoice amount for each working day of culpable 

default on the deadline. As long as this is not established, the basis of assessment for the 

contractual penalty is the remuneration for the contractually agreed services confirmed by 

the Principal including the confirmed remuneration for changed and/or additional services. 

(2) The contractual penalty also applies in the case of an agreement on new contract 

deadlines. A new agreement of the penalty does not apply in this case. 

(3) The Principal may reserve the right to claim the contractual penalty until final payment is 

due. 

(4) The contractual penalty for exceeding the final completion date is limited in total to a 

maximum of 5% of the net order value.  

(5) The assertion of further claims for damages, in addition to the contractual penalty, 

remains unaffected. A forfeited contractual penalty is credited against such claims for 

damages. 

§ 20 Hindrance and Interruption 

(1) If the Contractor is hindered in the proper execution of his services, he must inform the 

Principal immediately in writing. In this case, the Contractor must provide information about 

all of the facts which provide the Principal with a sufficient explanation as to the reasons and 

duration of the hindrance. In particular, he must provide information as to whether and when 

his work cannot be performed or cannot be performed as planned. 

(2) The usual weather conditions that the Contractor could reasonably expect, when the 

order is placed, are not classed as a hindrance. 

(3) Performance and contractual deadlines will be extended accordingly if timely written 

notification is given, insofar as the hindrance is not the responsibility of the Contractor. The 

Contractor shall resume work after reduction or removal of the hindrance and inform the 

Principal of this. Incidentally, the Contractor must undertake everything reasonable to ensure 

continuance of the work. 



 

§ 21 Revised Performance 

(1) Deviation from planning, and therefore contractual performance, is only permitted with the 

prior written consent of the Principal. Performance not under contract, which constitutes a 

revision of the agreed performance or an additional performance (desired arrangement), or 

which is necessary for the attainment of the agreed performance (necessary arrangement), 

must be performed by the Contractor upon instruction of the Principal. For revised or 

additional performance, this only applies insofar as execution of the contract remains 

reasonable for the Contractor. If the Contractor asserts in-house procedures for alleged 

unreasonableness of such an order, he shall bear the burden of proof. 

(2) The amount of the compensation claim for the Contractor's increased or reduced 

expenses resulting from an order pursuant to the above subsection (1) shall be determined 

on the basis of the actual costs, plus reasonable surcharges for general business expenses, 

risk and profit. Agreed discounts are to be taken into account. Insofar as the performance 

obligations of the Contractor also include the planning of the performance affected by the 

revision, he is not entitled to any compensation for increased expenditure in the event of a 

necessary order. Reduction of the agreed remuneration, which may have to be agreed due 

to the necessary arrangement, remains unaffected. 

(3) The Contractor will submit a written addendum offer immediately, and in all instances 

before commencing performance. In this case, it is assumed that the remuneration set on the 

basis of the order calculation corresponds to the remuneration in accordance with paragraph 

2 above. Together with this supplementary offer, the Contractor must also indicate whether 

and, if so, to what extent the contractually agreed dates are postponed by the performance of 

the amended or additional service. If the Principal is responsible for planning the service 

affected by the change, the Contractor may demand that the Principal provide the planning 

required for preparation of the supplementary offer and make it available to the Contractor if 

this should be necessary for preparation of the supplementary offer. Such a request must be 

made immediately. 

(4) The Principal is entitled to subsequently reduce the scope of services by the withdrawal 

of partial services. The Contractor’s remuneration for the cancelled part of the service is 

determined according to § 648 BGB. The Contractor is obliged to calculate the reduction in 

remuneration and to submit a verifiable proposal to the Principal on request, even before his 

withdrawal decision. 

(5) The Contractor is prohibited from directly accepting orders from the main client, which are 

related to rollout/rebranding and concern the business of the Principal. This applies to 

additional work on the assembly site as well as any additional products related to the project. 

In cases where work is carried out outside of the scope commissioned by the Principal, the 

Contractor must inform the Principal and obtain approval from the Principal before 

commencing performance. By agreement, the Contractor makes an offer to the Principal, 

and at no time to the main client.  

(6) Any additional work which has not been duly ordered by the Principal, but is nevertheless 

performed, cannot be invoiced to the Principal by the Contractor. 



 

(7) In the event that additional products shall be produced or services be rendered that are 

not currently part of the contract or an individual order, and which are not produced by the 

Principal or one of his subsidiaries, the Contractor may obtain offers from local producers, in 

consultation with the Principal. The Principal alone decides on such offers and, if necessary, 

will forward them to the main Principal for inclusion in the scope of the contract.  

(8) Additional costs incurred by the Contractor in carrying out his work shall be reported to 

the Principal regardless of their cause and require prior written confirmation. 

 

§ 22 Monitoring of Work 

(1) The Principal may have the work of the Contractor sampled and verified, at his own 

expense and discretion. These "supervisors" are proven employees of the Principal and have 

the authority to instruct the Contractor and his subcontractors. The Contractor will inform his 

employees and any subcontractors accordingly regarding the supervisors. 

(2) Supervisor instructions are to be followed insofar as they remain in accordance with laws 

and regulations. 

§ 23 Termination 

(1) In addition to the legal reasons for termination, the Principal is entitled to terminate the 

contract for good cause and with immediate effect, in particular if 

a) The Contractor discontinues his services and applies for bankruptcy or similar legal 

proceedings, or initiates such a procedure, or declines its opening due to lack of 

assets; 

b) The Contractor defaults on the performance of his services and continuation of the 

contract becomes unreasonable for the Principal; 

c) Significant faults become evident during performance of the Contractor’s services 

and these are not remedied by the Contractor within a reasonable period set by the 

Principal; 

d) The Contractor, even after expiry of a reasonable period of time, employs 

subcontractors without the consent of the Principal (§ 27 para. 4 of this contract); 

e) The Contractor offers, promises or guarantees advantages to individuals who, on 

behalf of the Contractor, are involved in the preparation, conclusion or performance of 

the contract or who are associated closely with him in some way. Such acts of the 

Contractor shall be deemed equivalent to acts of persons authorised, commissioned or 

engaged by him. It is irrelevant whether such benefits were offered or promised directly 

to the individuals or to a third party on their behalf; 

(f) The Contractor violates provisions of the laws prohibiting illegal employment 

(SchwarzArbG) and does not refrain from such violations despite a written warning and 

grace period; 



 

(2) In the case of termination for good cause, those services rendered shall be invoiced by 

the Contractor. Claims for damages or contractual penalties of the Principal remain 

unaffected. After termination, the Principal is entitled to have the part of the service not yet 

completed performed at the Contractor's expense by a third party, but his claims for 

compensation for any additional damage remain unaffected. He is also entitled to waive 

further performance and to claim damages for non-performance, if the performance is no 

longer of interest to him for reasons that led to the withdrawal of the contract. The Principal is 

further entitled to use equipment, scaffolding or other existing equipment and any building 

materials as well as components of the Contractor against corresponding remuneration. 

(3) Terminations must be declared in writing. 

§ 24 Additional Invoicing Provisions (§ 3) 

(1) The Contractor must present the Principal a valid exemption certificate from the 

competent tax office in accordance with § 48 b EStG upon conclusion of the contract and 

inform the Principal without delay, if the exemption certificate submitted by him is withdrawn 

or revoked. Without submitting a valid exemption certificate, the Principal will withhold 15% of 

the respective gross amount from the remuneration claims of the Contractor and pay them to 

the competent tax office thereby releasing the Contractor. 

(2) The Principal is further entitled to withhold 15% of the final invoice up to the presentation 

of the warranty bond agreed in accordance with this contract (§ 24 para. 2). He must notify 

the Contractor of the amount withheld in each instance and deposit it within 18 working days 

of this notification in a blocked account with a financial institution to be selected at his 

discretion. At the same time, he will request that this financial institution inform the Contractor 

of said payment of the bond amount. If the Principal does not pay the withheld amount on 

time, the Contractor may set a reasonable grace period. If the Principal also allows this to 

elapse, the Contractor may demand immediate payment of the withheld amount. The right of 

the Principal, according to the above regulation, to deduct additional bills from the Contractor 

remains unaffected. 

§ 25 Contractual Fulfilment and Performance Bond 

(1) To ensure the orderly and punctual performance of contractual services, the Contractor 

shall surrender a performance bond totalling 10% of the provisional net order amount to the 

Principal no later than 12 working days after conclusion of the contract, as far as this agreed 

upon. Insofar as quantity changes or additional services increase the provisional net order 

amount by at least 10%, the Principal may demand a corresponding increase in the bond 

amount. The bond must comply with paragraph 3 below. The Principal must return an 

unused performance bond after both acceptance and provision of collateral for claims for 

defects, unless there are still outstanding claims which were secured by the performance 

bond. In this case, the Principal is entitled to withhold a corresponding part of the bond. 

(2) In order to safeguard the claims for defects due to the Principal, the Contractor shall 

surrender collateral to the Principal for claims for defects in the amount of 5% of the net final 

invoice amount, which in all other respects complies with the requirements of paragraph 3 

below. The Principal must return the unused collateral for claims for defects after expiry of 



 

the agreed limitation period for claims for defects. Insofar as his asserted claims remain 

unfulfilled at this time, he may withhold a corresponding part of the collateral. 

(3) The guarantor must be a credit institution or credit insurer approved in the European 

Community. The bond declaration must be issued indefinitely, in writing and waive the 

defence of failure to pursue remedies (German: Einrede der Vorausklage). The right of 

deposit must be excluded. Furthermore, the guarantor shall declare that disputes arising out 

of such a bond are exclusively subject to the law of the Federal Republic of Germany and 

that the place of jurisdiction is the location of the construction project or the seat of the 

Principal, to be decided at the discretion of the Principal. He shall also declare that the bond 

claim cannot expire before the secured principal claim. 

§ 26 Acceptance 

(1) Acceptance is formal. The result of acceptance must be recorded in writing in a common 

acceptance protocol. The Principal is entitled to refuse acceptance if the services provided 

by the Contractor demonstrate significant defects. Failure to submit all the revision plans, 

inventory plans, documentation and operating instructions required for the permanent use 

and operation of the plant, upon acceptance at the latest, also constitutes a material defect 

that justifies refusal of acceptance. 

 

(2) Two weeks prior to acceptance, the Contractor shall issue a written invitation for a joint 

inspection of the property. A written, tabulated protocol that legal significance or effect on 

acceptance shall be drawn up by the Contractor within one day. The protocol serves only to 

list the deficiencies and remaining work, which shall be remedied by the Contractor, if 

possible, by the date of acceptance. The Contractor shall provide the Principal with the 

complete inventory documents for acceptance or technical handover. 

(3) If the Principal does not formally accept the services of the Contractor, despite being 

essentially free from defects, and despite receiving a corresponding request, the acceptance 

shall be concluded through the intended use of the plant or by any other behaviour of the 

Principal, from which the services can be acknowledged as being essentially compliant with 

contract. 

(4) The contractor must apply for and collect all necessary official inspections and 

acceptance certificates for his services in good time and assume the costs incurred. 

§ 27 Defective Performance 

(1) The performance is free from defects if it has been rendered according to the agreed 

quality pursuit to the contract. Insofar as the quality is not agreed upon, the performance is 

free of defects if it is suitable for the requirements stipulated in the contract, otherwise for 

normal use and in accordance with the recognised rules of technology. Furthermore, third 

parties may not claim any rights against the Principal in relation to the performance, unless 

otherwise agreed. 

(2) If the performance of the Contractor during or after acceptance is inadequate, the 

Principal may choose  



 

a) To demand remediation of the defect by the Contractor or to rebuild the plant; 

b) To demand compensation of the necessary expenses by the Contractor for 

remediation of the defect, if the Contractor does not eliminate this defect within a 

reasonable period; 

c) To demand an advance from the Contractor for the expenses required to remedy the 

defect if the Contractor fails to remedy the defect within a reasonable time; 

d) To withdraw from the contract, to demand compensation for damages or a reduction 

in remuneration, if the Contractor does not remedy the defect within a reasonable 

period of time. 

(3) it is not necessary to set a deadline for remediation of the defect if the Contractor 

categorically refuses to do so, or a deadline is unreasonable for the Principal or remediation 

of the defect is impossible or unreasonable for the Principal. 

(4) Warranty rights lapse after 3 years from acceptance. In the case of a building or plant, the 

success of which depends on the provision of planning or monitoring services, the limitation 

period for claims for defects is 5 years. For all sealing work, including all related ancillary 

services, the limitation period for claims for defects is 10 years. 

(5) The further statutory warranty rights of the Principal remain unaffected. 

(6) Insofar as essential defects or significant performance rendered contrary to the contract 

have been demonstrated, the Contractor shall remedy them at his own cost. If the Contractor 

is responsible for the defect or failure in compliance, he shall compensate the Principal for 

the resulting damage. If a material defect leads to disruption of the construction process or if 

this cannot be remedied after acceptance, or only with difficulty, then the Principal may set a 

reasonable deadline for remediation of defects even before acceptance of the construction 

project. If the Contractor fails to comply with this request within the set period, the Principal is 

entitled to remedy the defect himself at the Contractor's expense, whereby no termination of 

the contract is required. Further claims of the Principal remain unaffected. 

§ 28 Work Protection, Work Safety, Employees and Subcontractors of the Contractor 

(1) The Contractor undertakes to use trained and certified personnel exclusively. This applies 

to his own staff as well as those of subcontractors alike. Both his own certification and 

training certificates, as well as those of the subcontractors, are to be kept and, if requested, 

presented to the Principal prior to commencement of the service. 

(2) The Contractor must meet the appropriate HSSE and SCC qualifications and present the 

certificates. The list is not exhaustive, but the Contractor shall assure that he meets all the 

necessary formal requirements to undertake the work pursuant to this contract. At the same 

time, the Contractor shall assure that he is informed about all necessary health and safety 

regulations according to national and international law and complies with them fully. 

(3) The Contractor is obliged not to employ temporary workers within the meaning of the 

Temporary Employment Act (AÜG) and/or employees who are not in possession of a valid 

work permit and/or a valid social security card. The Contractor authorises the Principal or 

one of his authorised representatives to carry out appropriate checks. 



 

(4) Transferring services to subcontractors requires the written consent of the Principal. For 

each transfer, the contracted companies must be named. In the case of a transfer to a 

foreign subcontractor, the Contractor must also inform the Principal of the number and 

duration of employment of the foreign workers used. 

(5) The Contractor is obliged to ensure that even the subcontractors commissioned by him 

do not employ temporary workers within the meaning of AÜG and/or employees from third 

countries who do not hold a valid work permit and/or a valid social security card. If the 

Contractor violates this obligation, the Principal reserves the following rights pursuant to 

paragraph 7. 

(6) The Contractor also undertakes vis-à-vis the Principal to fulfil his obligation to pay the 

minimum wage and to deduct holiday fund contributions in accordance with the Posted 

Workers Act (AEntG) and those tariff provisions applicable subsequently to the Contractor's 

business. 

(7) In the event that the Contractor violates one or more of his obligations set out in 

paragraphs 1 to 3 above, the Principal is entitled, subject to any other rights, to grant him a 

reasonable grace period to fulfil said obligations. If this reasonable period elapses fruitlessly, 

the Principal reserves the right to terminate the contract without notice and to demand 

damages in lieu of performance. 

(8) Should the Contractor commission subcontractors, he thereby releases the Principal from 

all claims asserted against the Principal for breaches on the part of said subcontractors with 

regard to the provisions of AEntG. The Contractor assumes, within the internal relationship 

with the Principal, those obligations which are undertaken by both Principal and Contractor 

as co-investors in accordance with § 14 AEntG, alone and in full. The same applies to the 

commissioning of lenders under AÜG. 

§ 29 Testing and information obligations 

(1) The Contractor shall inspect the construction site prior to commencement of its work and 

examine it for any obstacles or construction hindrances to the performance of its contractual 

services. He shall inform the Principle without delay of the condition he has found and which 

obstacles/obstructions to construction in his view must be removed by the start of 

construction or which measures are otherwise necessary to ensure the start of construction 

and the performance of the contractual services. The Contractor shall not receive any special 

remuneration for this. 

(2) The Contractor shall be liable to the Customer for culpable breach of the obligation to 

inspect and provide information. 

IV. Special Provisions for Contracts Concerning Goods Transportation 

§ 30 General Terminology 

(1) The terms good, goods and cargo are used synonymously. They designate things and 

units of things which have to be handed over in their own name by the Principal to the 

Contractor for fulfilment of the performance defined in § 29. 



 

(2) Handover is the first legitimate possession of goods by the Contractor, while delivery is 

understood as the voluntary transfer of possession of a good to a legitimate recipient. 

(3) Transport route is the route of carriage of a good from the place of handover to the place 

of delivery. 

(4) Individual orders, transport orders or (individual) orders are all contractual obligations that 

are intended to facilitate the specific rendering of performance in the form of the carriage of 

goods. 

§ 31 Object of the Contract 

The Contractor undertakes to transport the goods designated by the Principal in accordance 

with these GCP, specified by the respective transport orders and the relevant transport 

documents (in particular loading certificate, consignment note) and to deliver them to the 

receiving location specified in the transport order or specific order-related instructions. 

§ 32 Loading and Unloading, Shipping, Transportation, Delivery 

(1) Deviating from § 412 HGB, the Contractor shall perform loading and unloading of the 

goods and undertakes to ship them safely, as well as to ensure the goods remain sufficiently 

secure. What precisely is understood by the term sufficiently secure is determined by the 

nature and scope of the individual contract. The Contractor must ensure compliance with the 

labour and safety regulations. § 31 remains unaffected. 

(2) Prior to transport, the road safety and completeness of the vehicle's equipment must be 

checked by the Contractor. The prescribed or agreed transport equipment must be carried 

until transportation is complete. 

(3) The loading and unloading schedules specified in the transport order are legally binding. 

In the event of early arrival or arrival outside of the working hours of the recipient, unloading 

may only be performed with the recipient’s consent. Additional costs incurred by the recipient 

will be passed on to the Contractor. Costs and consequential costs incurred by the 

Contractor due to early delivery shall be borne by the Contractor. 

(4) The Contractor shall submit all proof of delivery to the Principal after transportation is 

complete. 

§ 33 Preparation of Crewed HGVs, Use of Subcontractors 

(1) In order to fulfil his obligations pursuant to this contract and the respective transport 

order, the Contractor shall provide crewed heavy goods vehicles (HGVs) in sufficient 

numbers and with sufficient loading capacity. 

(2) The Contractor must ensure that he can be reached at any time during transport, e.g. via 

mobile telephone. 

(3) The contractor must use reliable, technically proficient driving personnel (for dangerous 

goods with appropriate training certificates) that hold a valid driving license and possess 

sufficient driving experience. 



 

(4) The Contractor undertakes to ensure the vehicle units referred to in paragraph 1 above 

available, punctually, on the dates specified in the transport order. 

(5) The Contractor guarantees that the vehicles used by him are suitable, and properly 

equipped, to deliver the goods planned for in the goods transportation. The condition of the 

vehicles, containers and ancillary equipment provided by the Contractor must free from 

technical defects and comply with the statutory and official regulations and, if applicable, with 

the special requirement profiles for the goods being loaded, as specified in the transport 

order. In particular, the Contractor guarantees that the vehicles used by him are watertight. In 

all other matters, § 32 of the contract applies. 

(6) In the event of a breakdown of the vehicle, either before starting or while underway, the 

Contractor must provide a suitable substitute vehicle without undue delay, irrespective of 

whether the Contractor is responsible for the failure, after prior consultation with the 

Principal. If the Contractor is unable to do so, the Principal shall provide a replacement 

vehicle after expiry of a reasonable grace period previously set for the Contractor, unless a 

deadline is unnecessary according to the statutory regulations. In this case, the Principal is 

entitled to charge the Contractor for the costs incurred through the provision of a 

replacement vehicle and to offset said costs with the respective transport remuneration owed 

to the Contractor, insofar as the vehicle failure is attributable to the Contractor. 

(7) The Contractor may use third parties to fulfil his obligations pursuant to this contract and 

the relevant transport orders. He is not obliged to pay personally. If the Contractor uses a 

third party, such as a subcontractor, he must ensure that the provisions of this contract are 

adhered to by the third party by means of appropriate contractual provisions, in particular the 

provisions of § 32. 

§ 34 Legal Compliance 

(1) The Contractor shall ensure that his company, the vehicles used by him and the driving 

personnel employed by him fulfil all legal requirements, and the ones from this framework 

agreement, necessary for performance of the transport orders issued by the Principal. In 

particular, the Contractor must comply with driving and rest times and familiarise himself with 

the content of accident safety sheets and to keep them at the prescribed locations within the 

vehicle. 

(2) In particular, the Contractor shall ensure that he himself, his drivers and any 

subcontractors he may employ, if necessary for the specific transport order  

a) Possess the necessary permission and authorisation to perform transportation 

according to § 3 and § 6 GüKG (license, Community license, third country permit 

and/or CEMT permit) and that the documents, required by law, are carried during the 

journey; 

b) Are provided with a report booklet while driving in accordance with § 5 of the CEMT 

Directive; 

c) Only employ foreign drivers from third countries (non-EU/EEA states), or 

subcontractors from an EU/EEA state, only work using the mandatory driving licenses 



 

as well as the required work permit, and ensure that while driving the driver complies 

with the prescribed documents (work permit or negative test) in original form and, if 

necessary, with an officially certified translation in German. 

d) Only employ drivers who hold a valid driving license and a valid passport or identity 

card, which are carried by the driver; 

e) Possess the consignment notes and loading documents upon departure and keep 

them during the journey; 

f) The documents to be carried in accordance with (a) to (e) are presented in original 

form at the request of the Principal or his contractual partners; 

g) Only use those vehicles which can demonstrate a valid registration in the 

Contractor's home country. 

§ 35 Instructions and Notification 

(1) The Contractor undertakes to comply with the order-related instructions of the Principal 

with regard to the transport of the goods required according to the specifications of the 

respective transport order. In particular, the Contractor will follow the notifications and 

instructions of the Principal regarding the loading and unloading schedule. 

(2) The Contractor undertakes to inform the Principal without undue delay of all 

circumstances essential for the fulfilment of the transport order, in particular about possible 

hinderance to carriage and delivery, as well as hinderances to transport, mishaps or 

accidents or other in-transit delays. In the event of such a hinderance, the Contractor is 

obliged, insofar as is actually possible, to inform the Principal in advance and, if necessary, 

to obtain his instructions. The information must include the reason for the in-transit delay as 

well as the actions taken by the Contractor and the expected new delivery date. 

(3) In the event of an accident or damage, the Contractor shall report identifiable transport 

damage and loss of goods to the Principal. The following information (insofar as it is actually 

relevant) must be sent to the Principal in the form of a written protocol within a reasonable 

period of time: 

- Official registration number and model of vehicles involved 

- Location, time and course of events of the accident or instance of damage 

- Name, address of the injured/dead 

- Scope of product leakage 

- Shipping data 

- Measures implemented by the Contractor 

- Call back options 

(4) If transport damage is incurred by the load, the Contractor is obliged to inform the 

Principal immediately and to obtain his instructions.  



 

§ 36 Transport and Accompanying Documents 

(1) Transport and accompanying documents, in particular CMR consignment note, 

commercial invoices, packing lists and customs documents or their content may not be made 

available to third parties or provided to third parties except in the case of official or other 

statutory inspections. 

(2) Unless otherwise instructed by the Principal, the transported goods may only be handed 

over against a legally valid receipt, i.e. the Contractor must ensure that the receipt of the 

goods to be transported is acknowledged with the company stamp, signature and date as 

well as stating the unloading time on the consignment note. 

§ 37 Care and Preservation of Interests 

(1) The Contractor undertakes to exercise the duties assigned to him by this contract, as well 

as by the respective transport order or law, with the utmost care insofar that this is both 

possible and reasonable. 

(2) Both contracting parties undertake to protect the interests of the other contracting party 

and to do nothing which could jeopardize the reputation, market position or creditworthiness 

of said contracting party. 

§ 38 Liability of the Contractor 

(1) The liability of the Contractor in international traffic shall be governed by the provisions of 

the Convention on the Contract of International Carriage of Goods (CMR). 

(2) In national road/freight traffic, the Contractor is liable in accordance with the provisions of 

the German Commercial Code. 

(3) In all other matters, § 7 applies accordingly.  

 

V. Final provisions for All Types of Contract 

§ 39 Applicable Law, Place of Jurisdiction and Fulfilment 

(1) For this GCP and the contractual relationship between the Principal and the Contractor, 

the laws of the Federal Republic of Germany apply to the exclusion of international uniform 

law, in particular the UN Sales Convention. 

 

(2) If the Contractor is a businessman as defined under the Commercial Code, legal entity 

under public law or a special fund under public law, the exclusive place of jurisdiction for all 

disputes arising from the contractual relationship is the place of business of the Principal in 

31137 Hildesheim. The same applies if the Contractor is an entrepreneur as defined under § 

14 BGB. However, the Principal is in all cases also entitled to file claims at the place of 

fulfilment of the delivery obligation in accordance with these GCP or a superordinate 

individual agreement or at the general place of jurisdiction of the Contractor. Laws that take 

priority over this contract, especially exclusive jurisdictions, remain unaffected. 



 

(3) The place of fulfilment for all obligations arising from the contractual relationship is 31137 

Hildesheim, unless otherwise specified. If the Contractor also commits to installation, then 

the place of fulfilment is the place where the installation is to be performed. Place of 

fulfilment for work is the place of performance.  

§ 40 Severability Clause 

Should any provision of these General Conditions of Purchase be or become invalid, void or 

unenforceable, this shall not affect the validity or enforceability of all other provisions of these 

General Conditions of Purchase or other agreements. In the case of an ineffective provision, 

the Principal and the Contractor are obliged to negotiate an effective and reasonable 

substitute provision which comes as close as possible to the economic purpose pursued by 

them within the ineffective provision. 
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